
 

 

Mission Gateway Element Hotel 
Addendum 3 – Design Clarifications 

September 3, 2019 
 

 
Please utilize the narrative below to understand the clarifications made in this addendum. 
 
BID CLARIFICATIONS/INSTRUCTIONS 

• Responses to RFIs 15-25 have been provided.(MW Builders) 

• Responses to RFIs 1-12 have been provided (Brinkmann) 
 
DRAWINGS 

 
Architectural 
A1.13 – Elevated Sidewalk 

• Clarifying notes were added to sidewalk details 
 
A2.23 – Level 3-Segment B Plan 

• Roof drain was added, roof slopes were updated 
 
A2.54-A2.55 – Exterior Elevations 

• Material #5 was corrected to match spec. 
 
A2.70-A2.73 – Wall Sections 

• Detail callouts were added 

• Miscellaneous clarifying notes were added 
 
A2.80 – Foundation Details 

• Miscellaneous clarifying notes were added 
 
A2.81a &b – Wall Details 

• Miscellaneous clarifying notes were added 
 
A2.83a&b – Roof Framing Details 

• Miscellaneous clarifying notes were added 
 
A2.85b – Transition Details 

• Miscellaneous clarifying notes were added 
 
A2.86a, b & c – Head, Jamb, Sill Details 

• Miscellaneous clarifying notes were added 
 
A2.87b – Corner Transition Details 

• Sheet has been added 
 
A4.10 – Rise Food Prep 

• Disposer was removed from project (JCW comment) 

• Heated shelf was added to equipment list 
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A4.15 – Buffet 

• Heated shelf was added to plan. 
 
 
Civil 

• See attached narrative 
 
Landscape 
L301 – Landscape Overstory Plan 

• Plant schedule updated 
 
L302 – Landscape Overstory Plan 

• Plant schedule updated 
 
L303 – Landscape Understory Plan 

• Plant schedule updated 
 
L304 – Landscape Understory Plan 

• Plant schedule updated 

•  
L400 – Irrigation Mainline & Controls 

• Plan updated 
 
L401 – Irrigation Plan 

• Plan updated 

•  
L402 – Irrigation Plan 

• Mainline updated 

•  
L403 – Irrigation Plan 

• Plan updated 

•  
L492 – Irrigation Details & Schedule 

• Valve schedule updated 
 
Mechanical/Electrical/Plumbing 

• See attached narrative 
 
Pool 
SP1.02 – Pool Equipment Layout 

• Orifice basin note was clarified (JCW Comment) 
 
 

 

 

SPECIFICATIONS 
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071000 – Dampproofing & Waterproofing 

• Section 3.04/A was removed 

• Section 3.06/C was added 
 
072000 – Thermal Protection 

• Section 2.01/C was removed 

• Section 2.02/D&E were removed 

• Section 2.03 was added 
 
072419 - Water Drainage Exterior Insulation And Finish Systems 

• Section 1.05/B was added 

• Section 2.03/B3 was added 

• Section 2.03/E2 was clarified 

• Section 2.03/E3 was removed 
 
074213.13 - Formed Metal Wall Panels 

• Section 1.4/C was added 
 
074243 - Metal Composite Wall Panel System 

• Section 1.04/C was clarified 
 
074616 - Aluminum Siding 

• Section 1.03/D was added 
 
074646 - Fiber-Cement Siding 

• Section 1.03/D was added 

• Section 3.03/D – clarifying detail added 

• Section 3.04/B9 – clarifying detail added 

• Section 3.04/C1 – clarifying detail added 
 
075423 - Thermoplastic Polyolefin (TPO) Roofing 

• Section 1.04/C2a was added 

• Section 2.02/A was clarified 

• Section 2.05 was clarified 

• Section 3.03/E was removed 
 
081113 – Hollow Metal Doors & Frames 

• Approved manufacturers were clarified between steel doors and steel frames 
 
087100 – Door Hardware 

• Manufacturer information was clarified 
 
Volume 6 – Food Service & Guest Laundry Product Manual 

• Mark 751 – Heated shelf was added to manual 

• Mark 748 – Disposer was removed from manual 
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Added sections: 
270500 – Common Work Results for Communication 
271000 – Structured Cabling 
272000 – Communication & Data-Processing Equipment 
274116 – New Building Television Equipment 
281600 – Intrusion Detection 
282300 – Video Surveillance 
 
 

 

SUBSTITUTION REQUESTS  

 

072000 – Thermal Protection 

• Request by ACH Foam Technologies 
o Foam Control +250 

 
072419 – Water Drainage Exterior Insulation & Finish Systems 

• Request by BSM Wall Systems 
o Parex Optimum WaterMaster CI with DPR Optimum Finish 

 
084229 – Automatic Entrances 

• Request by dormakaba 
o ESA 300 Single Slide 

 
087100 – Door Hardware 

• Request by Dormakaba 
o DORMA Hardware (C800 Series) 
o DORMA Hardware (9000 Series) 
o DORMA Hardware (BTS Series) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

1301 Burlington, Suite 100 TEL 816.361.1177 
North Kansas City, MO 64116 FAX 816.361.1888 www.olsson.com 

August 29th, 2019 

 

Attn: Brian Scott 

City of Mission 

6090 Woodson 

Mission, KS 66202 

 

Mr. Scott, 

This letter is in response to comments regarding the Element by Westin at Mission Gateway, 

provided by yourself. Below we have attempted to transcribe comments as they appear on the 

provided reviewed plan sheets, as well as our responses to each comment. Please note the 

following formatting convention:  

Comments will appear italicized. Responses will appear bold.  

Also, please note that not all comments will be clouded within the revised plan set. Items not 

clouded will include “(NC)” within the comment response. 

 

C101 

• Update Contact… 

Updated as requested. 

C201 

• Easement lines missing 

Linework restored, typical throughout set. (NC) 

C301 

• Missing Sheet number 

Note corrected. 

• Identify item, island curb? 

Keynote added referencing Straight Curb per details. 

C302 

• Heavy Duty Asphalt Section updated to indicated 9” of prepared subgrade. 

C401 

• Label contour Typ. 

Revised as requested. (NC) 

• Top el. Doesn’t match profile. 

Corrected to match. 

• Add Valley line symbol. 

Revised as requested. 

C503 
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SPEC SHEETS 

1. Added spec sheet 270500-Common Work Results for Communication. 
2. Added spec sheet 271000-Structured Cabling. 
3. Added spec sheet 272000-Communication And Data-processing Equipment. 
4. Added spec sheet 274116-New Building Television Equipment. 
5. Added spec sheet 281600-Intrusion Detection. 
6. Added spec sheet 282300-Video Surveillance. 

 
MECHANICAL/ELECTRICAL 

 

SHEET ME3.14 

1. Added RPZ-2 to Specialty Valve Schedule. 

SHEET ME4.11 

1. Revise Fire Protection Entrance Detail. 

SHEET ME4.14 

1. Remove Grease Interceptor Detail. 

PLUMBING 

SHEET P1.01 

1. Added General Note 2 to sheet per JCW comments. 

2. Added pipe location dimensions to plan per JCW comments. 

SHEET P1.02 

1. Added General Notes 2 through 4 to sheet per JCW comments 

2. Revised indicated keynote per JCW comments. 

3. Added pipe location dimensions to plan per JCW comments. 

SHEET P1.21 

1. Revised/added keynotes indicated per JCW comments. 

2. Added RPZ-2 to plans per comments. 

3. Revised water distribution piping serving washer/extractors per comments. 

4. Revised keynotes and tags on grease and sanitary piping serving level above per JCW comments. 

SHEET P1.22 

1. Added keynote 6 per JCW comments. 

2. Revised roof drainage piping per architectural change. 

SHEET P1.23 

1. Revised roof drain layout per architectural change. 

SHEET P4.15 

1. Added note to riser diagram indicating pipe slopes used for sizing. 

SHEET P4.20 

1. Revised riser diagram at laundry area. 

 

ELECTRICAL 

SHEET E2.21 

1. Added Data rack provisions to IT room. 

2. Added conduit stub for where communication enters. 
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3. Added plan note 16 and revised 6 & 9. 

 

SHEET E2.23 

1. Added Data rack provisions to linen/storage room. 

2. Added plan note 6,7 & 8. 

SHEET E2.24 

1. Added Data rack provisions to linen/storage room. 

2. Added plan note 6,7 & 8. 

SHEET E2.25 

1. Added Data rack provisions to linen/storage room. 

2. Added plan note 6,7 & 8. 

SHEET E2.26 

1. Added Data rack provisions to linen/storage room. 

2. Added plan note 6,7 & 8. 

SHEET E2.27 

1. Added Data rack provisions to linen/storage room. 

2. Added plan note 9,10 & 11. 

3. Revised elevator jamb disconnect circuit LP7-2 to EL7-7. 

SHEET E2.32 

1. Added Data rack provisions to linen/storage room. 

2. Added plan note 5, 6 &7. 

SHEET E4.11 

1. Revised one-line diagram. 

2. Added plan note 3. 

SHEET E5.15 

3. Revised LP7-2 to spare. 

SHEET E5.16 

1. Revised EL7-7 from prepared space to elevator jamb control. 

2. Added GP Panel schedule. 

 

 

End of Response 

 



CONTRACTOR'S REQUEST FOR 

INFORMATION - RFI 

AND ARCHITECT'S SUPPLEMENTAL 

INSTRUCTIONS 

 

 
Project:   MISSION GATEWAY HOTEL RFI No.:  15  

 

Owner: 

Date of 
  GFI DEVELOPMENT CO. Request: 

 

 08/22/19  

To:  Fogel Anderson  Contractor:  MW Builders  

(Architect's Representative) 

 

Project No.:  617918  

 
Contractor’s 
Representative:  Josh Ellis  

Architect's Fax No.:      816-842-0946 Fax No.:  913-317-3757  

Information Requested: (Re: Specification Section/Drawing/Detail Number) 

1. Does any of the site concrete need to be KCMMB mix design? 
2. Are we to include the city approach that is outside of our property line, sheet C201 is the 
only sheet that is detailed as concrete pavement?  Are we to include sidewalks to the west 
of the site outside our property line, sidewalks are labeled with note #3 and #4 on sheet 
L101. 
 
 

 

Requested by:  MW Builders  
 

Architect's Supplemental 
Instructions: 

 
 
 
 
 
 

 

Attachments: 

 
 

Reply By:    

The Work shall be carried out in accordance with these supplemental instructions issued in accordance with the Contract Documents without change in Contract 
Sum or Contract Time. Prior to proceeding with these instructions, indicate acceptance of these instructions below Work as consistent with the Contract 
Documents and return a copy to the Architect. 

 

Supplemental Instructions Issued: Supplemental Instructions Accepted: 

By:   By:    
Architect Date Contractor Date 

Cc:  Owner  Architect  Consultant  Contractor  Field  Other:      
 

END OF SECTION 
 
 
 
 
 

CONTRACT MODIFICATION PROCEDURES 012600-4 Gateway Hotel-617918 

Date 08/22/19 # of Pages - 1 

To Fogel Anderson From Josh Ellis 

Co. Fogel Anderson  Co. – MW Builders 

Phone # - 816-842-6914 Phone # 913-317-3707 

Fax # 816-842-0946 Fax # 913-317-3757 

1. No. KCMMB mix is not required for the private site.
2. You don't need to provide any work in the right of way. That is
by separate drawings for the public work.



CONTRACTOR'S REQUEST FOR 

INFORMATION - RFI 

AND ARCHITECT'S SUPPLEMENTAL 

INSTRUCTIONS 

 

 
Project:   MISSION GATEWAY HOTEL RFI No.:  16  

 

Owner: 

Date of 
  GFI DEVELOPMENT CO. Request: 

 

 08/22/19  

To:  Fogel Anderson  Contractor:  MW Builders  

(Architect's Representative) 

 

Project No.:  617918  

 
Contractor’s 
Representative:  Josh Ellis  

Architect's Fax No.:      816-842-0946 Fax No.:  913-317-3757  

Information Requested: (Re: Specification Section/Drawing/Detail Number) 

 

The exterior finish schedule on the elevations calls for keynote 5 to be Nichiha Concrete 
Series. Specifications call out Modern series architectural block. Please Clarify which is 
correct 
 
 
 

 

Requested by:  MW Builders  
 

Architect's Supplemental 
Instructions: 

 
 
 
 
 
 

 

Attachments: 

 
 

Reply By:    

The Work shall be carried out in accordance with these supplemental instructions issued in accordance with the Contract Documents without change in Contract 
Sum or Contract Time. Prior to proceeding with these instructions, indicate acceptance of these instructions below Work as consistent with the Contract 
Documents and return a copy to the Architect. 

 

Supplemental Instructions Issued: Supplemental Instructions Accepted: 

By:   By:    
Architect Date Contractor Date 

Cc:  Owner  Architect  Consultant  Contractor  Field  Other:      
 

END OF SECTION 
 
 
 
 
 

CONTRACT MODIFICATION PROCEDURES 012600-4 Gateway Hotel-617918 

Date 08/22/19 # of Pages - 1 

To Fogel Anderson From Josh Ellis 

Co. Fogel Anderson  Co. – MW Builders 

Phone # - 816-842-6914 Phone # 913-317-3707 

Fax # 816-842-0946 Fax # 913-317-3757 

Correct product name is "Modern Series -
ArchitecturalBlock" Color: Gray.

Concrete Series does not exist. Specifications are
correct. Finish schedule has been updated.

A2.54, A2.55



CONTRACTOR'S REQUEST FOR 

INFORMATION - RFI 

AND ARCHITECT'S SUPPLEMENTAL 

INSTRUCTIONS 

 

 
Project:   MISSION GATEWAY HOTEL RFI No.:  17  

 

Owner: 

Date of 
  GFI DEVELOPMENT CO. Request: 

 

 08/23/19  

To:  Fogel Anderson  Contractor:  MW Builders  

(Architect's Representative) 

 

Project No.:  617918  

 
Contractor’s 
Representative:  Josh Ellis  

Architect's Fax No.:      816-842-0946 Fax No.:  913-317-3757  

Information Requested: (Re: Specification Section/Drawing/Detail Number) 

 

See sheets A5.10, A5.11 and A5.12.  Are all of the stair sections at podium level and below 
to be steel with concrete filled treads?  Detail 1/A510 Stair A has a detail call out of 4/A512, 
which shows wood at podium level.  Specification section 055000 2.09 Steel Framed Stairs, 
B. says that it’s contractors’ option.  Does this mean the entire stair system as an option 
from wood to steel or just from podium and above? Please clarify. 
 

 

Requested by:  MW Builders  
 

Architect's Supplemental 
Instructions: 

 
 
 
 
 
 

 

Attachments: 

 
 

Reply By:    

The Work shall be carried out in accordance with these supplemental instructions issued in accordance with the Contract Documents without change in Contract 
Sum or Contract Time. Prior to proceeding with these instructions, indicate acceptance of these instructions below Work as consistent with the Contract 
Documents and return a copy to the Architect. 

 

Supplemental Instructions Issued: Supplemental Instructions Accepted: 

By:   By:    
Architect Date Contractor Date 

Cc:  Owner  Architect  Consultant  Contractor  Field  Other:      
 

END OF SECTION 
 
 
 
 
 

CONTRACT MODIFICATION PROCEDURES 012600-4 Gateway Hotel-617918 

Date 08/23/19 # of Pages - 1 

To Fogel Anderson From Josh Ellis 

Co. Fogel Anderson  Co. – MW Builders 

Phone # - 816-842-6914 Phone # 913-317-3707 

Fax # 816-842-0946 Fax # 913-317-3757 

Stairs are to be:
Levels 1 & 2 - metal with concrete filled treads, as drawn
Levels 3-7 - wood, as drawn

"at contractors options" refers to the option of using a custom fabricated or
pre-fabricated stair assembly in lieu of constructing the stairs onsite



CONTRACTOR'S REQUEST FOR 

INFORMATION - RFI 

AND ARCHITECT'S SUPPLEMENTAL 

INSTRUCTIONS 

 

 
Project:   MISSION GATEWAY HOTEL RFI No.:  18  

 

Owner: 

Date of 
  GFI DEVELOPMENT CO. Request: 

 

 08/23/19  

To:  Fogel Anderson  Contractor:  MW Builders  

(Architect's Representative) 

 

Project No.:  617918  

 
Contractor’s 
Representative:  Josh Ellis  

Architect's Fax No.:      816-842-0946 Fax No.:  913-317-3757  

Information Requested: (Re: Specification Section/Drawing/Detail Number) 

Please clarify the extent of the earthwork scope that is to be completed. What scope of work 
is Emery Sapp contracted to do and where will they leave the site for the building package? 
Will the building pad and LVC material already be in place?  Are the existing contour lines 
on the grading plans is what to be expected when the site is turned over to the contractor? 
Please confirm that all the utilities shown on the drawings are to be included with our bid. 
 
 

 

Requested by:  MW Builders  
 

Architect's Supplemental 
Instructions: 

 
 
 
 
 
 

 

Attachments: 

 
 

Reply By:    

The Work shall be carried out in accordance with these supplemental instructions issued in accordance with the Contract Documents without change in Contract 
Sum or Contract Time. Prior to proceeding with these instructions, indicate acceptance of these instructions below Work as consistent with the Contract 
Documents and return a copy to the Architect. 

 

Supplemental Instructions Issued: Supplemental Instructions Accepted: 

By:   By:    
Architect Date Contractor Date 

Cc:  Owner  Architect  Consultant  Contractor  Field  Other:      
 

END OF SECTION 
 
 
 
 
 

CONTRACT MODIFICATION PROCEDURES 012600-4 Gateway Hotel-617918 

Date 08/23/19 # of Pages - 1 

To Fogel Anderson From Josh Ellis 

Co. Fogel Anderson  Co. – MW Builders 

Phone # - 816-842-6914 Phone # 913-317-3707 

Fax # 816-842-0946 Fax # 913-317-3757 

COORDINATE WITH EMERY SAPP
& SONS
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Details have been updated/clarified and are included
in Addendum 3 with this RFI.

A2.80


